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1.  The specifications and drawings for Invitation No. DACW64-03-B-0025, Storm 
Damage Reduction, Environmental Restoration, and Dredging, North Padre Island, 
Corpus Christi, Texas, advertised 20 May 2003, , and for which bids are to be opened 
on 2 July 2003, are hereby modified as follows: 
 
       Specifications. 
 
 (1)  COVER. - The enclosed Cover supersedes that issued with this Invitation.  
Also, all references to this Project shall reflect the following Title:  "Corpus Christi, 
Texas, North Padre Island, Storm Damage Reduction, Environmental Restoration, and 
Dredging." 
 
 (2)  BID SCHEDULE. Pages 00010-1 Through 00010-5. - The enclosed new Bid 
Schedule, Pages 00010-1 through 00010-7 supersedes that issued with this Invitation. 
 
 (3)  SECTION 02484 ENDANGERED SPECIES MONITORING. - The enclosed 
new SECTION 02484 entitled ENDANGERED SPECIES MONITORING shall be 
attached to and become part of this Invitation. 
 
2.  This amendment shall be attached to and become a part of the specifications. 
 
 
 
 
3 Encls 
  1.  Cover 
  2.  Bid Sched, Pgs 00010-1 thru 00010-5 
  3.  Section 02484 
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       INVITATION NO. DACW64-03-B-0025 
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(To Accompany Amendment No. 0002 to Invitation No. DACW64-03-B-0025) 
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(To Accompany Amendment No. 0002 to Invitation No. DACW64-03-B-0025) 

File 8157S      INVITATION NO. DACW64-03-B-0024 
CORPUS CHRISTI, TEXAS, 
NORTH PADRE ISLAND, STORM 
DAMAGE REDUCTION, 
ENVIRONMENTAL RESTORATION  
PROJECT, AND DREDGING 
 

BIDDING SCHEDULE 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
____________________________________________________________________________________ 
Item           Estimated        Unit        Estimated 
No.        Description                  Quantity             Unit       Price                Amount_____ 
 

SCHEDULE NO. 1 
 
0001 Environmental Protection    1      L.S.     $                  $______________ 
 
0002 Demolition and Removal    1      L.S.     $                  $______________ 
 
0003 Utility Casing  
    Installation      1156     L.F.      $______       $______________ 
 
0004 Sand Bypassing 
    Casing Installation    840      L.F.      $______       $______________ 
 
0005 Clearing, Grubbing, 
    and Removal of 
    Debris and Vegetation      1      L.S.       $______       $______________ 
 
0006 Required Excavation 
    for PA1      40,800     C.Y.     $______          $______________ 
 
0007 Mechanically-Constructed 
    Exterior Levees       1      L.S.       $______       $______________ 
 
0008 Mechanically-Constructed 
    Interior Levees       1      L.S.       $______       $______________ 
 
0009 Compacted Fill for PA2 59,300     C.Y.     $______          $______________ 
 
0010 Compacted Fill for PA3 26,200     C.Y.     $______          $______________ 
 
0011 Dune Construction  5,700      C.Y.     $______          $______________ 
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       INVITATION NO. DACW64-03-B-0025 
 
 

BIDDING SCHEDULE (CONT'D) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
____________________________________________________________________________________ 
Item           Estimated        Unit        Estimated 
No.        Description                  Quantity             Unit       Price                Amount_____ 
 

SCHEDULE NO. 1 (CONT'D) 
 
0012 Hydraulically-Constructed 
    Levees    4,360            L.F.     $______       $______________ 
 
0013 Final Grading for PA1      1      L.S.       $______       $______________ 
 
0014 Beach Fill for PA4       1      L.S.       $______       $______________ 
 
0015 Disposal of Unsatisfactory  
    Material      70      C.Y.     $                  $______________ 
 
0016 Bedding      70      C.Y.     $                  $______________ 
 
0017  Woven Geotextiles 
    for Bridge Scour 
    Protection     9,800     S.Y.     $______       $______________ 
 
0018 CCM-Type A       5,940     L.F.     $                  $______________ 
 
0019 CCM -Type C        420     L.F.     $                  $______________ 
 
0020 CCM -Type D        750     L.F.     $                  $______________ 
 
0021 CCM -Type B1      2,025     L.F.     $                  $______________ 
 
0022 CCM -Type B2        230     L.F.     $                  $______________ 
 
0023 CCM -Type B3        450     L.F.     $                  $______________ 
 
 
0024  Cover Stone     57,500     TON     $______       $______________ 
 
0025  1 to 3 Ton Stone    17,100     TON     $______       $______________ 
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(To Accompany Amendment No. 0002 to Invitation No. DACW64-03-B-0025) 

       INVITATION NO. DACW64-03-B-0025 
 

BIDDING SCHEDULE (CONT'D) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
____________________________________________________________________________________ 
Item           Estimated        Unit        Estimated 
No.        Description                  Quantity             Unit       Price                Amount_____ 
 

SCHEDULE NO. 1 (CONT'D) 
 
0026  Core Stone     27,800     TON     $______       $______________ 
 
0027  Blanket Stone    42,500     TON     $______       $______________ 
 
0028  Filler Stone       9,500     TON     $______       $______________ 
 
0029  Bridge Scour 
    Protection- Riprap 1    3,150     TON     $______       $______________ 
 
0030  Bridge Scour 
    Protection- Riprap 2  12,750     TON     $______       $______________ 
 
0031  Removal and Disposal of 
    Existing Riprap       1      L.S.      $______       $______________ 
 
0032  Mobilization and 
    Demobilization       1      L.S.      $______       $______________ 
 
0033  Dredging - Hydraulic, 
    Reach 1   729,700     C.Y.     $______       $______________ 
 
0034  Dredging - Hydraulic, 
    Reach 2   125,200     C.Y.     $______       $______________ 
 
0035  Dredging, Mechanical, 
    Water     15,900     C.Y.     $______       $______________ 
 
0036  Dredging, Mechanical, 
    Land     99.300     C.Y.     $______       $______________ 
 
0037  Pipelines, Reach 1       1      L.S.     $______       $______________ 
 
0038  Pipelines, Reach 2       1      L.S.     $______       $______________ 
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       INVITATION NO. DACW64-03-B-0025 
 
 

BIDDING SCHEDULE (CONT'D) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
____________________________________________________________________________________ 
Item           Estimated        Unit        Estimated 
No.        Description                  Quantity             Unit       Price                Amount_____ 
 

SCHEDULE NO. 1 (CONT'D) 
 
0039 Storm Drainage System 
    Installation      904      L.F.      $______       $______________ 
 
0040 Outfall Structure       1      L.S.     $______       $______________ 
 
0041 Mulching     20.1      ACRE  $______       $______________ 
 
0042 Fertilization     20.1      ACRE  $______       $______________ 
 
0043 Planting     8.1      ACRE  $______       $______________ 
 
0044 Jetty Walkway  4,508      L.F.     $                  $______________ 
 
0045 Tremie Placed 
    Concrete       1      L.S.     $                  $______________ 
 
0046 Handrails   4,744      L.F.     $                  $______________ 
 
0047 Endangered  
    Species  
    Monitoring       1      L.S.     $                  $______________ 
 
 
   TOTAL SCHEDULE NO. 1          $______________ 
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       INVITATION NO. DACW64-03-B-0025 
 
 

BIDDING SCHEDULE (Cont'd) 
(TO BE ATTACHED TO STANDARD FORM 1442) 

 
 
 1. ARITHMETIC DISCREPANCIES (JAN 1997) (EFARS 52.214-5000). 
 
 (a)  For the purpose of initial evaluation of bids, the following will be utilized in 
resolving arithmetic discrepancies found on the face of bidding schedule as submitted 
by the bidder: 
 
  (1) Obviously misplaced decimal points will be corrected; 
 
  (2) Discrepancy between unit price and extended price, the unit price  
   will govern; 
 
  (3) Apparent errors in extension of unit prices will be corrected; 
 
  (4) Apparent errors in addition of lump-sum and extended prices will  
   be corrected. 
 
 (b)  For the purpose of bid evaluation, the Government will proceed on the 
assumption that the bidder intends his bid to be evaluated on the basis of the unit 
prices, the totals arrived at by resolution of arithmetic discrepancies as provided above 
and the bid will be so reflected on the abstract of bids. 
 
 (c)  These correction procedures shall not be used to resolve any ambiguity 
concerning which bid is low. 
 
 2. MODIFICATIONS (CESWG).  If a modification to a bid based on unit 
prices is submitted, which provides for a lump sum adjustment to the total estimated 
cost, the application of the lump sum adjustment of each unit price in the bid 
schedule must be stated.  If it is not stated, the bidder agrees that the lump sum 
adjustment shall be applied on a pro rata basis to every unit price in the bid schedule. 
 
 3. SALES TAX EXEMPTION.  If you intend seeking a sales tax exemption on 
this contract please contact the Comptroller of Public Accounts at 1 800-252-5555. 



 

SECTION TABLE OF CONTENTS - PAGE 1 
 

(To Accompany Amendment No. 0002 to Invitation No. DACW64-03-B-0025) 

File 8611S      INVITATION NO.DACW64-03-B-0025 
 
 

SECTION TABLE OF CONTENTS 
 

SITE WORK 
 

SECTION 02484 - ENDANGERED SPECIES MONITORING 
 
 
PARAGRAPH  TITLE       PAGE NOS. 
 
PART 1 - GENERAL 
 
1.1  PAYMENT. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 02484-01 
 
PART 2 - PRODUCTS (Not Applicable) 
 
PART 3 - EXECUTION 
 
3.1  ENDANGERED SPECIES MONITORING. . . . . . . . . . . . . . . 02484-01 
3.2  SEA TURTLES . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 02484-01 
3.3  PIPING PLOVERS. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 02484-03 



 

02484-1 

File 8611S      INVITATION NO.DACW64-03-B-0025 
 
 

SECTION 02484 - ENDANGERED SPECIES MONITORING 
 
 

PART 1 - GENERAL 
 
 1.1 PAYMENT. 
 
 1.1.1  Endangered Species Monitoring.  Payment for endangered species 
monitoring and the costs associated with it, as specified herein shall be included in the 
contract lump sum price for "Endangered Species Monitoring." 
 

PART 2 - PRODUCTS (Not Applicable) 
 

PART 3 - EXECUTION 
 
 3.1 ENDANGERED SPECIES MONITORING.  To qualify for an incidental take 
of threatened or endangered species, as described in a U. S. Fish and Wildlife Service 
(USFWS) Biological Opinion and to be exempt from the prohibitions of Section 9 of the 
Endangered Species Act, the Contractor shall comply with the following terms and 
conditions for reporting and monitoring requirements.  These requirements are non-
discretionary. 
 
 3.1.1  Sea Turtle Species and Piping Plover.  The Contractor shall coordinate all 
activities with the U. S. Army Corps of Engineers (USACE) and USFWS at (361) 994-
9005 on the timing of the surveys, turtle patrols, and methodology for selecting areas to 
be surveyed.  Based on collected data or new information, the USFWS may decide to end 
or modify the piping plover or sea turtle monitoring program.  Monitors hired by the 
Contractor for conducting sea turtle and piping plover surveys shall be approved by the 
USFWS. 
 
 3.2 SEA TURTLES. 
 
 3.2.1  Training.  Contractor personnel, USACE inspectors, City Representatives, 
and monitors hired by the Contractor for sea turtle monitoring shall receive training to 
recognize and avoid impacts to sea turtles and to understand the reporting and 
monitoring requirements.  The training will be given by Dr. Donna Shaver, USGS Sea 
Turtle Coordinator, prior to beginning work on this project.  The Contractor shall notify 
Dr. Shaver at (361) 949-8173, Ext 226 at least 14 calendar days prior to commencing 
work to allow time to set up the training course.  The training is expected to take 1 to 2 
days to complete.  Examples of topics to be discussed during training may include, but 
not be limited to: 
 
  (1) Identification of tracks, notification methodology, marking tracks or  
   nest area located during a survey if monitors are unable to stay  
   onsite until an official recovery crew arrives, and escorting large  
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   trucks crossing the beach during the sea turtle nesting season from  
   March 15 through September 15. 
 
  (2) Enforcement of speed limits. 
 
  (3) Retain a backhoe or tractor onsite during the nesting season to  
   smooth and level ruts, as necessary, at the end of the work day.  A  
   turtle monitor shall supervise this activity. 
 
  (4) During peak Kemp's Ridley nesting season of May, June, and July  
   large vehicles shall not be permitted to drive on the beach before a  
   turtle monitor patrols the beach for turtle tracks and nests and  
   clears it for travel. 
 
  (5) When, and if appropriate, work crews shall utilize a shuttle service  
   provided by an escort vehicle to limit beach traffic. 
 
  (6) Large vehicles shall not be permitted to travel down the beach at  
   night during the sea turtle nesting season to minimize impacts and  
   protect the green and loggerhead sea turtles which are nocturnal  
   nesters. 
 
 3.2.2  Methodology.  A methodology shall be coordinated with the USFWS and Dr. 
Shaver at the Padre Island National Seashore for notification of sea turtle sightings, 
nesting, and relocation of the eggs during the initial training period. 
 
 3.2.3  Daily Surveys.  If the construction phase, including inlet dredging and 
disposal on the beach, is conducted during the sea turtle nesting season from March 15 
through September 15, surveys for nesting sea turtles shall be conducted daily prior to 
construction activities each morning until this project is complete or sea turtle nesting 
season has ended. 
 
 3.2.4  Sea Turtle Nesting Surveys shall only be conducted by personnel who have 
completed training in nest survey procedures.  Nest surveys shall be conducted daily 
between sunrise and start of construction activities.  Construction activities shall not 
begin at any beach location prior to completion of sea turtle nest surveys and other 
protection measures. 
 
 3.2.4.1  Sea turtles and sea turtle eggs can only be moved by Dr. Shaver or her 
representative or by a person having a 10(a) permit from U. S. Fish and Wildlife. 
 
 3.2.4.2  If the Contractor hires a consulting firm to administer the endangered 
species monitoring, it will be the consulting firm's responsibility to obtain the 10(a) 
permit or agree with Dr. Shaver to refrain from handling the turtles or turtle eggs. 
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 3.2.5  Staging Areas for construction equipment shall be coordinated with the 
USFWS prior to construction to avoid and minimize sea turtle impacts during the 
nesting season of March 15 through September 15 each year.  Restrictions may include 
the following: 
  (1) Equipment and construction pipes shall be located off the beach or  
   as far landward as possible without compromising the integrity of  
   the existing dune system, to the maximum extent practicable. 
 
  (2) Placement of the pipes perpendicular to the shoreline is  
   recommended as the method of storage. 
 
 3.2.6  Lighting shall be limited to the immediate area of active construction and 
shall be the minimal lighting necessary to comply with safety requirements.  Additional 
considerations include the following: 
 
  (1) Shielded low pressure sodium vapor lights are recommended to  
   minimize illumination of the nesting beach, jetties, and near-shore  
   waters. 
 
  (2) Lighting on offshore equipment shall be minimized through  
   reduction, shielding, lowering, and appropriate placement of lights  
   to avoid excessive illumination of the water while meeting U. S.  
   Coast Guard and Occupational Safety and Health Administration  
   requirements. 
 
 3.2.7  Notification.  If a dead, injured, or sick sea turtle or an undetected nest is 
located in the area, the sea turtle monitors shall notify the Corpus Christi USFWS Field 
Office at (361) 994-9005, Dr. Shaver, USGS Sea Turtle Coordinator at (361) 949-8173, 
Ext. 226, and the USACE Project Inspector at (361) 884-3385.  Specific procedures for 
notifying officials of the discovery and methodology for handling dead or stranded sea 
turtles during the monitoring program will be established during the initial training 
period.  The methodology shall include determining the cause of death, if possible, and 
ensuring that all data are recorded.  The person finding the turtle shall be responsible 
for ensuring the area around the turtle is not disturbed until recovery officials arrive on 
the scene. 
 
 3.3 PIPING PLOVERS. 
 
 3.3.1  Training.  Contractor personnel, USACE inspectors, and City 
Representatives shall receive training to recognize and avoid impacts to piping plover 
and understand the reporting and monitoring requirements.  The training will be given 
by USFWS personnel prior to beginning work on this project.  The  Contractor shall 
notify USFWS at (361) 994-9005 at least 14 calendar days prior to commencing work 
to allow time to set up the training.  The plover monitors are expected to be bird 
experts knowledgeable in the monitoring requirements and will need minimal 
instruction from the USFWS.  Training for the monitors shall consist mostly of 
establishing the survey limits, times of the day for surveying, data to be collected, and 
reporting requirements. 
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 3.3.2  Monitoring of the presence and movements of this threatened species is 
important to compare plover use of habitats with varying degrees of manipulation and 
to observe trends in how this species responds to impacts associated with the project. 
Monitoring shall be limited to those areas with the primary constituent elements 
necessary for piping plover survival within about 500 to 1,000 feet of construction 
activities.  These areas include accreting areas at inlets, beaches, bayside sand and 
mud flats, and recently disturbed areas (wash over areas).  Additional requirements 
include the following: 
 
  (1) Piping plover surveys shall be conducted during the bird’s  
   seasonal appearance along the Texas coastline from August 1  
   through May 1, if construction occurs during this time.  The  
   USFWS personnel, at their discretion, may survey the area for  
   foraging and roosting plovers, in addition to the Contractor  
   surveys, and shall be given permission to work in or near the  
   active construction site. 
 
  (2) Because piping plovers exhibit diurnal shifts in habitat use,  
   observations shall be conducted from 30 minutes after sunrise to  
   30 minutes before sunset over a wide range of tidal conditions and  
   habitat types.  The protocol for the surveys, including the location  
   and timing, the type of data to be collected, and the reporting  
   procedures, shall be established during the instruction period  
   prior to start of construction. 
 
  (3) Surveys need not be conducted during poor weather conditions,  
   including winds greater than 25 miles per hour, heavy rain, or  
   severe cold) because the birds generally seek protected areas at  
   this time. 
 
 3.3.3  Notification.  As part of the protocol to be developed during the initial 
instruction period, the personnel monitoring the plovers shall develop procedures for 
notifying the Corpus Christi USFWS Field Office at (361) 994-9005 and the USACE 
project inspector (361) 884-3385 if construction activities result in the direct take 
including, killing, harming, or maiming of piping plovers.  The protocol shall include 
methodology for handling dead piping plovers found during the surveying program.  
The methodology shall include a determination of the cause of death, if possible, and 
ensuring that all banding data are recorded. 
 
 3.3.4.  Dredged Material or other sediments resulting from construction shall 
not be placed within 1,000 feet of Newport Pass, unless it is in a designated Placement 
Area for this project, to reduce impacts to piping plover habitat and to maximize over 
wash areas preferred by piping plovers for roosting in the vicinity of the Channel. 
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